

LAHORE GENERAL HOSPITAL, LAHORE

BID EVALUATION REPORT

Bid evaluation report of the offers for the purchase of medical equipments and other items through ADP Scheme Rehabilitation of Phase-I.

Sr #	Name of Equipment	Name of Firm	Model/Make	Technical Recommendation	Financial Status
1	Anesthesia Workstation through Rehabilitation of Phase-I	Vertex Medical	PRIMUS + IACS C500, Dragerwerk, Germany/ USA	Responsive	1st Lowest
		Matora Digionics	IntelliSave AX700, Dameca, Denmark/ Switzerland	Non Responsive	-

LAHORE GENERAL HOSPITAL, LAHORE

Minutes of Meeting

1. Technical Advisory Committee meeting was held on 19-05-2018 under the chairmanship of Prof. Dr. Agha Shabbir Ali, Prof. of Paeds, PGMI/ Lahore General Hospital, Lahore, regarding the Technical Evaluation of the offers for the purchase of medical equipments and other items through ADP Scheme Rehabilitation Phase-I.

2. Following members attended the meeting:

- Dr. Mehmood Salahuddin, Medical Superintendent
- Prof. Dr. Irfan Mehboob, Prof. of Orthopedics
- Prof. Dr. Najam ul Hasnain, Prof. of ENT
- Dr. Imran Azeem, Representing Prof. Dr. Jodat Saleem, Prof. of Anesthesia
- Dr. Rukshanda Ambreen, AMS (Equipment)
- Dr. Faisal Javed, DMS (ADP Purchase)
- Mr. Awais Bin Tariq, Biomedical Engineer, PGMI/ LGH

3. The technical sheets were prepared by the Technical Officer, Health Department, Lahore & End-user and placed before the committee for further discussion.

4. After detail discussion on the Technical Comparative sheets, it was decided that the clauses of tender enquiry, will be followed strictly.

5. The following items were discussed:-

Sr #	Name of Equipment	Name of Firm	Model/Make	Remarks	Decision
1	Anesthesia Workstation Rehabilitation of Phase-I	Vertex Medical	PRIMUS + IACS C500, Dragerwerk, Germany/ USA	As per Technical Specifications & bidding documents.	Responsive
		Matora Digionics	IntelliSave AX700, Dameca, Denmark/ Switzerland	Technical Deviation: - Synchronized volume controlled ventilation (SIMV) with PS not available. - Integrated heated breathing system not available. - Tidal Volume 10ml to 1500ml instead of 5ml to 1400ml. - PEEP 4 - 20 cm H2O instead of 3 - 20 cm H2O. - Battery backup of at least 60 minutes for monitor not available.	Not Responsive

Sr #	Name of Equipment	Name of Firm	Model/Make	Remarks	Decision
------	-------------------	--------------	------------	---------	----------

The Technical Advisory Committee forwarded the case to Purchase Committee for further process.

Prepared by: Dr. Faisal Javed

Typed by: Shahid Munir

Prof. Dr. Agha Shabbir Ali, Prof. of Pediatrics, Chairman of TAC

Dr. Mehmood Salahuddin, Medical Superintendent

Prof. Dr. Irfan Mehboob, Prof. of Orthopedics

Prof. Dr. Najam ul Hasnain, Prof. of ENT

Dr. Imran Azeem, Representing Prof. Dr. Jodat Saleem, Prof. of Anesthesia

Dr. Rukshanda Ambreen, AMS (Equipment)

Dr. Faisal Javed, DMS (ADP Purchase)

Mr. Awais Bin Tariq, Biomedical Engineer, PGMI/ LGH

